DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/18/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-12.01 COUNTIES NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
STATE/FEDERAL AID NO: ERRA-2009(16) CONTRACT TIME : 60 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ERRA-2009 (16)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
PAVEMENT & REHABILITATION, NORTH XII, 2009
SET-ASIDE
VENDOR RANKING : Contract was awarded on 06/18/09 to vendor A-DEL CONSTRUCTION CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE S 1,289,253.38 123.9533% 100.0000%
1 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,040,112.55 100.0000% 80.6756%
2 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 1,045,066.40 100.4763% 81.0598%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,069,094.30 102.7864% 82.9235%
4 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 1,113,889.55 107.0932% 86.3980%
5 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,130,777.00 108.7168% 87.7079%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 1,178,277.35 113.2836% 91.3922%
DIAMOND MATERIALS LLC WITHDRAWN
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e i s H
SECTION 0001 Category 0001
| | |
0010 302005 65.000 TON | 30.00000 1950.00] 24.50000 1592.50]
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401667 1070.000 TON | 65.00000 69550.00| 48.85000 52269.50|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 435.000 TON | 20.00000 8700.00] 1.00000 435.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401705 1435.000 TON | 60.00000 86100.00| 54.40000 78064.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0050 401708 9205.000 TON | 65.00000 598325.00] 55.40000 509957.00]
| | |
| | |
| | |

STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2009

CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH XII,
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PAGE

06/18/09
001 -2

CALL ORDER 001 CONTRACT ID 29-061-12.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT
SET-ASIDE
0 ) I ( 1 ) I ( 2 )
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0060 402000 150.000 TON | 100.00000 15000.00| 40.00000 6000.00 |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 19530.000 SYIN | 1.50000 29295.00| 0.85000 16600.50]|
HOT-MIX PATCHING | | |
0080 705520 190.000 SF | 35.00000 6650.00 | 27.25000 5177.50]|
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0090 705525 400.000 SF | 15.00000 6000.00 | 9.00000 3600.00 |
CURB RAMP, TYPE 1 | | |
0100 705526 2100.000 SF | 15.00000 31500.00] 9.00000 18900.00 |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0110 708500 6.000 EACH | 250.00000 1500.00| 190.00000 1140.00|
REPLACING CATCH BASIN GRATES | | |
0120 708504 6.000 EACH | 250.00000 1500.00| 200.00000 1200.00|
REPLACING CATCH BASIN FRAMES | | |
0130 710001 25.000 EACH | 1000.00000 25000.00] 850.00000 21250.00]
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0140 710002 28.000 EACH | 485.71000 13599.88| 625.00000 17500.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0150 716502 4.000 EACH | 1200.00000 4800.00 | 1315.00000 5260.00 |
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0160 720585 4.000 EACH | 2500.00000 10000.00| 2557.00000 10228.00]|
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0170 732500 690.000 TON | 40.00000 27600.00| 22.00000 15180.00 |
TOPSOIL | | |
0180 734013 7580.000 SY | 0.75000 5685.00 | 0.35000 2653.00 |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 735521 7580.000 SY | 1.00000 7580.00 | 0.90000 6822.00 |
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0200 742508 2960.000 HOUR | 29.52000 87379.20]| 29.52000 87379.20]|
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0210 742517 296.000 HOUR | 42.80000 12668.80]| 42.80000 12668.80]|
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
| | |

OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2009

CALL ORDER : 001
LETTING DATE : 06/02/09

SET-ASIDE

CONTRACT 1ID

DISTRICT

29-061-12.01

COUNTIES : NEW CASTLE
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0220 743514 30.000 EADY
FURNISH AND MAINTAIN MESSAGE BOARD

0230 743537 70.000 EADY

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II

0240 744505 4.000 EACH
ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

0250 744520 7.000 EACH
CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

0260 744525 2.000 EACH
REMOVAL OF EXISTING JUNCTION WELL
0270 745527 400.000 LF

SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

0280 745529 25.000 LF
SUPPLY OF 1 1/2" GALVANIZED STEEL
CONDUIT

0290 745542 250.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

0300 745543 25.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-OPEN CUT

0310 745544 150.000 LF
INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

0320 746774 830.000 LF

SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

0330 746850 4.000 EACH
POLE BASE, TYPE 4
0340 748015 2425.000 SF

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC
0350 748019 74310.000 LF

TEMPORARY MARKINGS, PAINT, 4"

0 )

75.

110.

550.

850.

400.

15.

10.

28.

39.

800.

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

00000

.00000

.20000

I (

|A-DEL CONSTRUCTION CO INC

1

)

I (
|

AMOUNT | UNIT PRICE AMOUNT |
2250.00] 40.00000 1200.00]
| |
7700.00| 115.00000 8050.00|
| |

| |
2200.00] 212.50000 850.00]
| |

| |
5950.00| 750.00000 5250.00]
| |

| |
800.00] 150.00000 300.00]
| |
6000.00| 11.50000 4600.00|
| |

| |
250.00] 8.00000 200.00]
| |

| |
7000.00| 26.75000 6687.50]
| |

| |
975.00] 48.00000 1200.00]
| |

| |
1350.00]| 7.50000 1125.00]
| |

| |
7470.00| 7.60000 6308.00|
| |

| |
3200.00] 600.00000 2400.00|
| |
7275.00 | 3.25000 7881.25]
| |

| |
14862.00 | 0.18000 13375.80]
| |

2 )

UNIT PRICE

35.

90.

206.

720.

445.

11.

25.

45.

564.

00000

00000

00000

00000

00000

00000

.35000

75000

85000

.20000

.30000

00000

.55000

.12000

| HARMONY CONSTRUCTION INC

1050.

6300.

824.

5040.

890.

4400.

183.

6437.

1146.

1080.

6059.

2256.

6183.

8917.

00

00

00

00

00

00

75

50

25

00

00

00

75

20



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII,
29-061-12.01

CALL ORDER : 001
LETTING DATE : 06/02/09

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID
DISTRICT

FINAL
2009

DATE
PAGE

COUNTIES : NEW CASTLE

06/18/09
001 -4

LINE NO / ITEM CODE / ALT

0 )

( 1

|A-DEL CONSTRUCTION CO INC

( 2 )

| HARMONY CONSTRUCTION INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0360 748026 3325.000 SF | 1.00000 3325.00] 0.50000 1662.50] 1.25000 4156.25
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | [ [
0370 748027 30.000 LF | 1.00000 30.00] 3.00000 90.00| 2.55000 76.50
PERMANENT PAVEMENT STRIPING, | [ [
ALKYD-THERMOPLASTIC, 12" | [ [
0380 748506 70210.000 LF | 0.35000 24573.50] 0.35000 24573.50] 0.33000 23169.30
PERMANENT PAVEMENT STRIPING, EPOXY | [ [
RESIN PAINT, 4" | |
0390 750000 18.000 EACH | 400.00000 7200.00] 200.00000 3600.00] 309.00000 5562.00
ADJUST WATER VALVE BOXES | | |
0400 758000 50.000 SY | 25.00000 1250.00] 10.00000 500.00] 20.50000 1025.00
REMOVAL OF EXISTING PORTLAND | [ [
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | [
ETC. | | |
0410 760502 1600.000 SYIN | 1.50000 2400.00] 1.00000 1600.00] 1.15000 1840.00
PAVEMENT MILLING, TAPER CUT | [ [
0420 760505 3700.000 sSY | 1.25000 4625.00] 1.00000 3700.00] 1.50000 5550.00
ENTRANCE, DRIVEWAY AND INTERSECTING | [ [
STREET PAVEMENT MILLING SURCHARGE | [ [
0430 760507 118650.000 SYIN | 0.40000 47460.00 | 0.18000 21357.00] 0.13000 15424.50
PROFILE MILLING, HOT-MIX | [ [
0440 761001 1550.000 SY | 13.00000 20150.00] 5.00000 7750.00] 10.00000 15500.00
BUTT JOINTS, HOT MIX | | |
0450 762001 1650.000 LF | 2.00000 3300.00] 1.50000 2475.00] 1.25000 2062.50
SAW CUTTING, HOT MIX | | |
0460 763000 LUMP | 26210.00000 26210.00] 11500.00000 11500.00| 16195.00000 16195.00
INITIAL EXPENSE | [
0470 763500 LUMP | 26210.00000 26210.00] 21000.00000 21000.00] 21700.00000 21700.00
MAINTENANCE OF TRAFFIC | [ [
0480 763502 LUMP | 4000.00000 4000.00] 4000.00000 4000.00] 475.00000 475.00
MAINTENANCE OF RAILROAD TRAFFIC | [ [
0490 763621 LUMP | 855.00000 855.00] 3000.00000 3000.00] 2575.00000 2575.00
CONSTRUCTION ENGINEERING, RE-SURFACING | [ [
SECTION TOTALS | S 1,289,253.38] S 1,040,112.55] S 1,045,066.40
—————————————————————————————————————————— f——_———————————————
CONTRACT TOTALS | S 1,289,253.38] S 1,040,112.55] S 1,045,066.40
DBE GOALS | 4 S| 4 S| 4 $




CONTRACT TITLE

PAVEMENT & REHABILITATION, NORTH XII,

DELAWARE DEPARTMENT OF TRANSPORTATION
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ADJUSTING AND REPAIRING EXISTING

CALL ORDER 001 CONTRACT ID 29-061-12.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|GREGGO & FERRARA INC |CIRILLO BROS INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 302005 65.000 TON | 42.00000 2730.00] 30.00000 1950.00] 30.00000 1950.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401667 1070.000 TON | 69.00000 73830.00] 55.00000 58850.00| 75.50000 80785.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 435.000 TON | 8.20000 3567.00] 17.00000 7395.00] 10.00000 4350.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401705 1435.000 TON | 53.00000 76055.00| 60.50000 86817.50| 56.00000 80360.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0050 401708 9205.000 TON | 54.00000 497070.00| 54.00000 497070.00| 53.00000 487865.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0060 402000 150.000 TON | 120.00000 18000.00| 70.00000 10500.00| 41.00000 6150.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 19530.000 SYIN | 1.00000 19530.00| 0.90000 17577.00| 0.50000 9765.00
HOT-MIX PATCHING | | |
0080 705520 190.000 SF | 33.00000 6270.00] 30.00000 5700.00] 25.00000 4750.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0090 705525 400.000 SF | 15.00000 6000.00] 10.00000 4000.00] 15.50000 6200.00
CURB RAMP, TYPE 1 | | |
0100 705526 2100.000 SF | 15.00000 31500.00] 10.00000 21000.00] 13.50000 28350.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0110 708500 6.000 EACH | 160.00000 960.00] 200.00000 1200.00] 133.00000 798.00
REPLACING CATCH BASIN GRATES | | |
0120 708504 6.000 EACH | 190.00000 1140.00] 250.00000 1500.00] 300.00000 1800.00
REPLACING CATCH BASIN FRAMES | | |
0130 710001 25.000 EACH | 950.00000 23750.00] 850.00000 21250.00] 400.00000 10000.00
| | |
| | |

DRAINAGE INLET
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SUPPLY OF 1 1/2" GALVANIZED STEEL

CALL ORDER : 001 CONTRACT ID : 29-061-12.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|GREGGO & FERRARA INC |CIRILLO BROS INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0140 710002 28.000 EACH | 530.00000 14840.00| 400.00000 11200.00| 350.00000 9800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0150 716502 4.000 EACH | 700.00000 2800.00] 1000.00000 4000.00] 1200.00000 4800.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0160 720585 4.000 EACH | 2600.00000 10400.00| 3200.00000 12800.00| 2555.00000 10220.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0170 732500 690.000 TON | 27.00000 18630.00| 33.00000 22770.00] 20.00000 13800.00
TOPSOIL | | |
0180 734013 7580.000 SY | 0.26000 1970.80] 0.50000 3790.00] 0.22000 1667.60
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 735521 7580.000 SY | 0.45000 3411.00] 1.25000 9475.00] 0.38000 2880.40
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0200 742508 2960.000 HOUR | 29.52000 87379.20| 29.52000 87379.20| 29.52000 87379.20
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0210 742517 296.000 HOUR | 42.80000 12668.80| 42.80000 12668.80| 42.80000 12668.80
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0220 743514 30.000 EADY | 32.00000 960.00] 75.00000 2250.00] 86.00000 2580.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0230 743537 70.000 EADY | 52.00000 3640.00] 130.00000 9100.00] 165.00000 11550.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0240 744505 4.000 EACH | 190.00000 760.00 | 200.00000 800.00] 204.63000 818.52
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0250 744520 7.000 EACH | 830.00000 5810.00] 795.00000 5565.00] 716.22000 5013.54
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0260 744525 2.000 EACH | 240.00000 480.00] 225.00000 450.00] 442.01000 884.02
REMOVAL OF EXISTING JUNCTION WELL | | |
0270 745527 400.000 LF | 12.00000 4800.00] 11.50000 4600.00] 11.05000 4420.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0280 745529 25.000 LF | 5.80000 145.00] 6.00000 150.00] 7.31000 182.75
| | |
| | |

CONDUIT
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CALL ORDER : 001 CONTRACT ID : 29-061-12.01
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SET-ASIDE
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e et
0290 745542 250.000 LF | 26.00000 6500.00] 24.50000 6125.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0300 745543 25.000 LF | 46.00000 1150.00] 44.00000 1100.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0310 745544 150.000 LF | 9.50000 1425.00] 9.50000 1425.00]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0320 746774 830.000 LF | 8.40000 6972.00] 8.25000 6847.50]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0330 746850 4.000 EACH | 690.00000 2760.00] 675.00000 2700.00]
POLE BASE, TYPE 4 | | |
0340 748015 2425.000 SF | 3.10000 7517.50] 3.10000 7517.50]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748019 74310.000 LF | 0.18000 13375.80]| 0.18000 13375.80]|
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 3325.000 SF | 1.10000 3657.50] 0.55000 1828.75]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748027 30.000 LF | 2.10000 63.00] 2.55000 76.50|
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0380 748506 70210.000 LF | 0.37000 25977.70] 0.35000 24573.50]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0390 750000 18.000 EACH | 270.00000 4860.00] 200.00000 3600.00]
ADJUST WATER VALVE BOXES | | |
0400 758000 50.000 SY | 40.00000 2000.00] 25.00000 1250.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760502 1600.000 SYIN | 1.10000 1760.00] 4.00000 6400.00]
PAVEMENT MILLING, TAPER CUT | | |
0420 760505 3700.000 sSY | 1.10000 4070.00] 1.75000 6475.00]
| | |
| | |

STREET PAVEMENT MILLING SURCHARGE



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII,
29-061-12.01

CALL ORDER : 001
LETTING DATE : 06/02/09

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION
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COUNTIES : NEW CASTLE

06/18/09
001 -8

LINE NO / ITEM CODE / ALT

3 )

( 4

|CIRILLO BROS INC

( 5 )

|AMERICAN INFRASTRUCTURE-MD IN

!
!
!
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B R
0430 760507 118650.000 SYIN | 0.06000 7119.00| 0.50000 59325.00]| 0.40000 47460.00
PROFILE MILLING, HOT-MIX | | |
0440 761001 1550.000 SY | 9.00000 13950.00] 8.00000 12400.00] 9.61000 14895.50
BUTT JOINTS, HOT MIX | | |
0450 762001 1650.000 LF | 1.60000 2640.00] 1.25000 2062.50] 0.50000 825.00
SAW CUTTING, HOT MIX | | |
0460 763000 LUMP | 8000.00000 8000.00| 15000.00000 15000.00]| 54987.12000 54987.12
INITIAL EXPENSE | | |
0470 763500 LUMP | 18000.00000 18000.00| 15000.00000 15000.00] 41811.50000 41811.50
MAINTENANCE OF TRAFFIC | | |
0480 763502 LUMP | 5200.00000 5200.00] 2000.00000 2000.00| 7500.00000 7500.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0490 763621 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS ! $ 1,069,094.30] $ 1,113,889.55] $ 1,130,777.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,069,094.30] S 1,113,889.55] $ 1,130,777.00
DBE GOALS | 4 % | 4 % | 4 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 06/18/09
PAGE : 001 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-12.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

(
DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT

| | |

| | |

| | |

| | |
777777777777777777777777777777777777777777 s

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 302005 65.000 TON | 30.00000 1950.00| |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401667 1070.000 TON | 60.00000 64200.00 | |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 435.000 TON | 23.00000 10005.00| |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401705 1435.000 TON | 56.30000 80790.50| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0050 401708 9205.000 TON | 53.40000 491547.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0060 402000 150.000 TON | 60.00000 9000.00| |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 19530.000 SYIN | 1.80000 35154.00] |
HOT-MIX PATCHING | | |
0080 705520 190.000 SF | 38.00000 7220.00 | |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0090 705525 400.000 SF | 16.50000 6600.00 | |
CURB RAMP, TYPE 1 | | |
0100 705526 2100.000 SF | 17.40000 36540.00] |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0110 708500 6.000 EACH | 260.00000 1560.00 | |
REPLACING CATCH BASIN GRATES | | |
0120 708504 6.000 EACH | 370.00000 2220.00 | |
REPLACING CATCH BASIN FRAMES | | |
0130 710001 25.000 EACH | 850.00000 21250.00] |
| | |
| | |



SUPPLY OF 1 1/2" GALVANIZED STEEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/18/09
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH XII, 2009
CALL ORDER 001 CONTRACT ID 29-061-12.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0140 710002 28.000 EACH | 650.00000 18200.00| |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0150 716502 4.000 EACH | 1250.00000 5000.00] |
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0160 720585 4.000 EACH | 2540.00000 10160.00| |
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0170 732500 690.000 TON | 23.00000 15870.00| |
TOPSOIL | | |
0180 734013 7580.000 SY | 0.32000 2425.60] |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 735521 7580.000 SY | 2.50000 18950.00| |
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0200 742508 2960.000 HOUR | 29.52000 87379.20| |
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0210 742517 296.000 HOUR | 42.80000 12668.80| |
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0220 743514 30.000 EADY | 80.00000 2400.00] |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0230 743537 70.000 EADY | 225.00000 15750.00| |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0240 744505 4.000 EACH | 190.00000 760.00 | |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0250 744520 7.000 EACH | 830.00000 5810.00] |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0260 744525 2.000 EACH | 230.00000 460.00] |
REMOVAL OF EXISTING JUNCTION WELL | | |
0270 745527 400.000 LF | 12.00000 4800.00] |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0280 745529 25.000 LF | 6.00000 150.00] |
| | |
| | |

CONDUIT



ENTRANCE, DRIVEWAY AND INTERSECTING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/18/09
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH XII, 2009
CALL ORDER 001 CONTRACT 1ID 29-061-12.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( ) | ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0290 745542 250.000 LF | 26.00000 6500.00] |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0300 745543 25.000 LF | 46.00000 1150.00] |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0310 745544 150.000 LF | 10.00000 1500.00] |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0320 746774 830.000 LF | 8.45000 7013.50] |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0330 746850 4.000 EACH | 685.00000 2740.00] |
POLE BASE, TYPE 4 | | |
0340 748015 2425.000 SF | 3.05000 7396.25] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748019 74310.000 LF | 0.18000 13375.80]| |
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 3325.000 SF | 1.06000 3524.50] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748027 30.000 LF | 3.00000 90.00| |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0380 748506 70210.000 LF | 0.37000 25977.70] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0390 750000 18.000 EACH | 300.00000 5400.00] |
ADJUST WATER VALVE BOXES | | |
0400 758000 50.000 SY | 19.00000 950.00] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760502 1600.000 SYIN | 2.10000 3360.00] |
PAVEMENT MILLING, TAPER CUT | | |
0420 760505 3700.000 sSY | 1.85000 6845.00| |
| | |
| | |

STREET PAVEMENT MILLING SURCHARGE



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII,
29-061-12.01

CALL ORDER : 001

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID

FINAL
2009

DATE : 06/18/09
PAGE : 001 -12

COUNTIES : NEW CASTLE

LETTING DATE : 06/02/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0430 760507 118650.000 SYIN | 0.18000 21357.00] |
PROFILE MILLING, HOT-MIX | | |
0440 761001 1550.000 SY | 11.25000 17437.50| |
BUTT JOINTS, HOT MIX | | |
0450 762001 1650.000 LF | 1.60000 2640.00] |
SAW CUTTING, HOT MIX | | |
0460 763000 LUMP | 29000.00000 29000.00] |
INITIAL EXPENSE | |
0470 763500 LUMP | 45000.00000 45000.00| |
MAINTENANCE OF TRAFFIC | | |
0480 763502 LUMP | 4700.00000 4700.00] |
MAINTENANCE OF RAILROAD TRAFFIC | | |
0490 763621 LUMP | 3500.00000 3500.00] |
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,178,277.35]| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,178,277.35]| $ 0.00] $

DBE GOALS

4

o\




